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GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH
OREM,UT 84057

Project No: F-R399(64)
Project Name: I-15; MP 253.28 TO 257.23
Desc of Construction: ROTOMILL AND THIN BONDED OVERLAY
Estimate Completion date on or before 12/31/2009
County: UTAH (49)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 100,000.00 154,800.00154,800.00100,000.00 78,000.00Lump 78,000.001
1Public Information Services013150010 2,000.00 4,200.004,200.002,000.00 1,000.00Lump 1,000.002
1Traffic Control015540005 100,000.00 193,340.00193,340.00100,000.00 61,000.00Lump 61,000.003

200Variable Message Sign01557000* 20,000.00 10,000.0050.00100.00 10,000.00Dev-d 50.004
32Reconstruct Catch Basin018920010 64,000.00 27,200.00850.002,000.00 23,040.00Each 720.005

62568Slope Grading02722000* 25,027.20 8,133.840.130.40 30,032.64ft 0.486
418HMA - 3/4 inch027410060 83,600.00 41,277.5098.75200.00 36,892.68Ton 88.267

3Liquid Asphalt MC-70 or MC-250027480010 3,000.00 13.504.501,000.00 300.00Ton 100.008
83424Longitudinal Rumble Strip027610020 20,856.00 15,016.320.180.25 13,347.84ft 0.169

18Pavement Message Paint027650020 450.00 641.7035.6525.00 688.50Each 38.2510
1500Pavement Marking Paint027650050 45,000.00 29,400.0019.6030.00 31,500.00gal 21.0011

98100Grooved-In Pavement Marking Paint02769000* 49,050.00 29,430.000.300.50 31,392.00ft 0.3212
255000Bonded Wearing Course Type C02787000* 1,912,500.00 1,275,000.005.007.50 1,583,550.00sq yd 6.2113
255000Rotomilling - 1 1/4 Inch02961002P 255,000.00 79,050.000.311.00 71,400.00sq yd 0.2814

1275Rotomilling - 6 Inch029610070 6,375.00 3,978.003.125.00 1,453.50sq yd 1.1415
                                                                                          Subtotal 2,686,858.20 1,871,480.86 1,973,597.16

79 - NON BID: INCENTIVES

1BWC SMOOTHNESS INCENTIVE01282000* 11,850.0011,850.00Lump16
                                                                                          Subtotal 11,850.00 0.00 0.00

Total: 2,698,708.20 1,871,480.86 1,973,597.16

Percent of Engineer's Estimate: 73.13 %69.35 %
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Project No: F-R399(64)
Project Name: I-15; MP 253.28 TO 257.23
Desc of Construction: ROTOMILL AND THIN BONDED OVERLAY
Estimate Completion date on or before 12/31/2009
County: UTAH (49)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 100,000.00 212,094.50212,094.50100,000.00Lump1
1Public Information Services013150010 2,000.00 500.00500.002,000.00Lump2
1Traffic Control015540005 100,000.00 150,000.00150,000.00100,000.00Lump3

200Variable Message Sign01557000* 20,000.00 16,000.0080.00100.00Dev-d4
32Reconstruct Catch Basin018920010 64,000.00 26,400.00825.002,000.00Each5

62568Slope Grading02722000* 25,027.20 25,027.200.400.40ft6
418HMA - 3/4 inch027410060 83,600.00 45,144.00108.00200.00Ton7

3Liquid Asphalt MC-70 or MC-250027480010 3,000.00 3.001.001,000.00Ton8
83424Longitudinal Rumble Strip027610020 20,856.00 16,684.800.200.25ft9

18Pavement Message Paint027650020 450.00 720.0040.0025.00Each10
1500Pavement Marking Paint027650050 45,000.00 31,500.0021.0030.00gal11

98100Grooved-In Pavement Marking Paint02769000* 49,050.00 31,392.000.320.50ft12
255000Bonded Wearing Course Type C02787000* 1,912,500.00 1,662,600.006.527.50sq yd13
255000Rotomilling - 1 1/4 Inch02961002P 255,000.00 102,000.000.401.00sq yd14

1275Rotomilling - 6 Inch029610070 6,375.00 3,697.502.905.00sq yd15
                                                                                          Subtotal 2,686,858.20 2,323,763.00

79 - NON BID: INCENTIVES

1BWC SMOOTHNESS INCENTIVE01282000* 11,850.0011,850.00Lump16
                                                                                          Subtotal 11,850.00 0.00

Total: 2,698,708.20 2,323,763.00

Percent of Engineer's Estimate: 86.11 %


